| Name | Laurita, Inc | Southwood Building Systems, Inc. | Gulf Seaboard General Contractors, Inc. | Faulconer Construction Company, Inc. | Curtis Contracting, Inc. | Sargent Corporation |
|--|----------------|--|--|--|-----------------------------|------------------------|
| Addendum #1 | X | X | X | X | X | X |
| Addendum #2 | X | X | X | X | X | X |
| Addendum #3 | X | X | X | X | X | X |
| Bid Security Included | X | X | X | X | Х | X |
| Base Bid Amount | \$8,013,150.00 | \$7,067,000.00 | \$6,840,000.00 | \$8,646,700.00 | \$7,900,000.00 | \$7,425,432.00 |
| Add Alternate #1 – Add the picnic shelter without restroom facility | \$182,000.00 | \$141,000.00 | \$145,000.00 | \$160,000.00 | \$175,000.00 | \$167,495.00 |
| Add Alternate #2 – Add the picnic shelter/ restroom facility | \$350,000.00 | \$304,000.00 | \$307,000.00 | \$385,000.00 | \$332,000.00 | \$388,885.00 |
| Add Alternate #3 – Add (4) scorekeeper boxes | \$229,000.00 | \$86,000.00 | \$140,000.00 | \$126,000.00 | \$111,000.00 | \$129,375.00 |
| Add Alternate #4 – Add the playground and tot lot | \$150,000.00 | \$160,000.00 | \$190,000.00 | \$178,000.00 | \$199,000.00 | \$204,140.00 |

| Add Alternate #5 – Add the | | | | | | |
|--|--------------|--------------|--------------|--------------|--------------|--------------|
| large baseball field – clear, grub, erosion, controls, grade, retaining wall, storm sewer, | \$215,325.00 | \$433,000.00 | \$223,000.00 | \$861,000.00 | \$722,000.00 | \$209,640.00 |
| topsoil, seed | | | | | | |
| Add Alternate #6 – Add the large baseball field – irrigation, manufactured topsoil, sod, infield mix, fencing, backstop, foul poles, warning track, bases | \$434,000.00 | \$395,000.00 | \$513,000.00 | \$200,000.00 | \$483,000.00 | \$405,455.00 |
| Add Alternate #7 – Add the large baseball field lights | \$325,000.00 | \$314,000.00 | \$317,000.00 | \$439,000.00 | \$323,000.00 | \$362,250.00 |

| Add Alternate #8 – Add the large baseball field – dugouts, bleachers, scorekeepers box, sidewalks, pavement, perimeter gravel road | \$156,000.00 | \$162,000.00 | \$173,000.00 | \$274,000.00 | \$249,000.00 | \$267,830.00 |
|---|-----------------|----------------|----------------|-----------------|-----------------|----------------|
| Add Alternate #9 – Add the maintenance building | \$185,000.00 | \$197,000.00 | \$200,000.00 | \$332,000.00 | \$216,000.00 | \$323,720.00 |
| Base Bid + all Add Alternates | \$10,239,475.00 | \$9,259,000.00 | \$9,048,000.00 | \$11,601,700.00 | \$10,710,000.00 | \$9,884,222.00 |
| Allowance #1 | \$50,000.00 | \$60,000.00 | \$102,000.00 | \$108,000.00 | \$30,000.00 | \$18,850.00 |
| Allowance #2 | \$27,500.00 | \$7,500.00 | \$14,000.00 | \$22,000.00 | \$12,500.00 | \$2,585.00 |
| Allowance #3 | \$6,600.00 | \$3,800.00 | \$6,000.00 | \$10,000.00 | \$4,000.00 | \$3,775.00 |
| Allowance #4 | \$5,100.00 | \$4,100.00 | \$5,000.00 | \$10,000.00 | \$4,000.00 | \$3,630.00 |
| Allowance #5 | \$125.00 | \$160.00 | \$1,000.00 | \$300.00 | \$500.00 | \$130.00 |
| Allowance #6 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 | \$3,000.00 |
| Allowance #7 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 |