
BID TABULATION 
MOUNTAIN VIEW ROAD EXTENSION PROJECT UPC 101153 RFP #814142

BETWEEN PICKET LANE AND ROSE HILL FARM DRIVE 

DATE AUGUST 14, 2014 AT 2:00 PM

ITEM # ITEM DESCRIPTION UNIT
ESTIMATED 

QUANTITY
 UNIT PRICE  COST  UNIT PRICE  COST  UNIT PRICE  COST  UNIT PRICE  COST  UNIT PRICE  COST 

1 MOBILIZATION LS 1.00                  -                         127,966.25        127,966.25           272,904.16        272,904.16           195,000.00   195,000.00           160,000.00   160,000.00           

2 CONSTRUCTION SURVEYING LS 1.00                  -                         62,000.00           62,000.00             18,600.00           18,600.00             58,000.00     58,000.00             28,000.00     28,000.00             

3 CLEARING AND GRUBBING LS 1.00                  -                         57,000.00           57,000.00             43,321.82           43,321.82             58,000.00     58,000.00             49,600.00     49,600.00             

4 REGULAR EXCAVATION CY 8,720.00          -                         15.00                   130,800.00           20.70                   180,504.00           20.00             174,400.00           72.00             627,840.00           

5 BORROW CY 3,984.00          -                         26.00                   103,584.00           32.77                   130,555.68           27.00             107,568.00           30.00             119,520.00           

6 UNDERCUT CY 500.00             -                         17.00                   8,500.00               38.07                   19,035.00             17.00             8,500.00               51.00             25,500.00             

7 SELECT MATERIAL CBR-30 CY 500.00             -                         40.00                   20,000.00             54.20                   27,100.00             48.00             24,000.00             46.00             23,000.00             

8 BEDDING MATL.  AGGR. NO. 25 OR 26 TON 15.00                -                         35.00                   525.00                   65.43                   981.45                   30.00             450.00                   35.00             525.00                   

9 UNDERDRAIN UD-4 (PERFORATED) LF 2,241.00          -                         9.00                     20,169.00             7.51                     16,829.91             16.00             35,856.00             12.00             26,892.00             

10 UNDERDRAIN UD-4 (NON PERFORATED) LF 231.00             -                         13.00                   3,003.00               9.70                     2,240.70               17.00             3,927.00               14.00             3,234.00               

11 OUTLET PIPE LF 18.00                -                         20.00                   360.00                   62.26                   1,120.68               22.00             396.00                   35.00             630.00                   

12 ENDWALL EW-12 EA 1.00                  -                         525.00                525.00                   4,093.45             4,093.45               1,500.00        1,500.00               1,135.00        1,135.00               

13 POST INSTALLATION PIPE INSPECTION LF 2,001.00          -                         8.00                     16,008.00             1.55                     3,101.55               6.00                12,006.00             3.50                7,003.50               

14 POST INSTALLATION CULVERT INSPECTION LF 64.00                -                         8.00                     512.00                   4.96                     317.44                   6.00                384.00                   14.00             896.00                   

15 15" PIPE LF 131.00             -                         37.00                   4,847.00               57.28                   7,503.68               63.00             8,253.00               43.40             5,685.40               

16 15" STORM SEWER PIPE LF 985.00             -                         42.00                   41,370.00             42.83                   42,187.55             44.00             43,340.00             54.00             53,190.00             

17 18" PIPE LF 40.00                -                         37.00                   1,480.00               51.75                   2,070.00               54.00             2,160.00               50.00             2,000.00               

18 18" STORM SEWER PIPE LF 821.00             -                         48.00                   39,408.00             46.34                   38,045.14             45.00             36,945.00             57.70             47,371.70             

19 21" PIPE LF 10.00                -                         59.00                   590.00                   121.76                1,217.60               180.00           1,800.00               138.00           1,380.00               

20 24" STORM SEWER PIPE LF 165.00             -                         106.00                17,490.00             87.94                   14,510.10             265.00           43,725.00             113.50           18,727.50             

21 NS STORM SEWER PIPE (15" GASKETED) LF 40.00                -                         53.00                   2,120.00               53.39                   2,135.60               57.00             2,280.00               48.00             1,920.00               

22 NS STORM SEWER PIPE (18" GASKETED) LF 32.00                -                         68.00                   2,176.00               60.22                   1,927.04               70.00             2,240.00               61.00             1,952.00               

23 45"X29" ELLIPTICAL CONC. PIPE LF 38.00                -                         200.00                7,600.00               112.37                4,270.06               180.00           6,840.00               190.00           7,220.00               

24 15" END SECTION ES-1 EA 7.00                  -                         340.00                2,380.00               900.48                6,303.36               900.00           6,300.00               301.00           2,107.00               

25 18" END SECTION ES-1 EA 5.00                  -                         400.00                2,000.00               1,105.68             5,528.40               1,100.00        5,500.00               340.00           1,700.00               

26 DROP INLET DI-3B, L=6 EA 10.00                -                         4,000.00             40,000.00             4,780.74             47,807.40             3,700.00        37,000.00             2,720.00        27,200.00             

27 DROP INLET DI-3B, L=8 EA 2.00                  -                         4,300.00             8,600.00               4,805.55             9,611.10               4,000.00        8,000.00               2,820.00        5,640.00               

28 DROP INLET DI-3B, L=12 EA 1.00                  -                         7,700.00             7,700.00               5,156.75             5,156.75               6,000.00        6,000.00               6,900.00        6,900.00               

29 DROP INLET DI-3C, L=6 EA 1.00                  -                         4,000.00             4,000.00               5,499.93             5,499.93               4,000.00        4,000.00               3,320.00        3,320.00               

30 DROP INLET DI-5 EA 1.00                  -                         3,000.00             3,000.00               5,839.66             5,839.66               4,400.00        4,400.00               3,320.00        3,320.00               

31 DROP INLET DI-5 GRATE TYPE III EA 1.00                  -                         3,600.00             3,600.00               568.23                568.23                   3,600.00        3,600.00               3,320.00        3,320.00               

32 DROP INLET DI-12A GRATE TYPE I EA 1.00                  -                         3,800.00             3,800.00               537.23                537.23                   3,500.00        3,500.00               2,920.00        2,920.00               

33 DROP INLET DI-12C GRATE TYPE I EA 2.00                  -                         3,500.00             7,000.00               2,616.03             5,232.06               3,000.00        6,000.00               2,920.00        5,840.00               

34 DROP INLET DI-12C GRATE TYPE II EA 1.00                  -                         3,500.00             3,500.00               569.47                569.47                   3,000.00        3,000.00               2,920.00        2,920.00               

35 MANHOLE MH-1 OR 2 LF 3.00                  -                         755.00                2,265.00               1,074.84             3,224.52               700.00           2,100.00               735.00           2,205.00               

36 FRAME AND COVER MH-1 EA 7.00                  -                         600.00                4,200.00               457.37                3,201.59               500.00           3,500.00               400.00           2,800.00               

37 EROSION CONTROL STONE CLASS AI, EC-1 TON 20.00                -                         135.00                2,700.00               83.17                   1,663.40               60.00             1,200.00               73.00             1,460.00               

38 EROSION CONTROL STONE CLASS I, EC-1 TON 36.00                -                         116.00                4,176.00               80.75                   2,907.00               65.00             2,340.00               72.00             2,592.00               

39 MINOR STRUCTURE EXCAVATION PIPE CULVERT CY 47.00                -                         20.00                   940.00                   42.89                   2,015.83               20.00             940.00                   51.00             2,397.00               

40 NS NO. 57 STONE TON 76.00                -                         40.00                   3,040.00               59.97                   4,557.72               30.00             2,280.00               35.00             2,660.00               

41 CONCRETE CLASS A3 MISC. CY 13.00                -                         875.00                11,375.00             868.00                11,284.00             570.00           7,410.00               1,100.00        14,300.00             

42
MANIPULATION / CEMENT STABILIZED SUBGRADE (10% 

CEMENT BY VOLUME) CY 1,918.00          -                         26.50                   50,827.00             31.32                   60,071.76             42.00             80,556.00             42.00             80,556.00             

43 AGGREGATE BASE MATL. TY. I NO. 21B TON 4,681.00          -                         26.50                   124,046.50           26.07                   122,033.67           33.00             154,473.00           23.00             107,663.00           

44 AGGREGATE BASE MATL. TY. I NO. 21A TON 2,837.00          -                         31.00                   87,947.00             27.40                   77,733.80             32.00             90,784.00             31.00             87,947.00             

45 ASPHALT CONCRETE TY. IM-19.0A TON 2,771.00          -                         73.50                   203,668.50           86.80                   240,522.80           95.00             263,245.00           77.00             213,367.00           

46 ASPHALT CONCRETE BASE TY. BM-25.0A TON 1,389.00          -                         70.00                   97,230.00             83.08                   115,398.12           99.00             137,511.00           77.00             106,953.00           

47 FLEXIBLE PAVEMENT PLANING SY 1,982.00          -                         5.00                     9,910.00               4.90                     9,711.80               5.00                9,910.00               4.40                8,720.80               

48 ASPHALT CONCRETE TY. SM-9.5A TON 979.00             -                         89.00                   87,131.00             105.40                103,186.60           136.00           133,144.00           98.00             95,942.00             

49 CRUSHER RUN AGGR. NO. 25 OR 26 TON 594.00             -                         30.00                   17,820.00             27.29                   16,210.26             30.00             17,820.00             29.50             17,523.00             

50 NS SAW CUT FULL DEPTH LF 355.00             -                         6.00                     2,130.00               7.33                     2,602.15               5.00                1,775.00               10.00             3,550.00               

51 STD. CURB CG-2 LF 105.00             -                         17.00                   1,785.00               17.36                   1,822.80               20.00             2,100.00               20.00             2,100.00               

52 STD. COMB. CURB & GUTTER CG-6 LF 1,957.00          -                         17.00                   33,269.00             17.36                   33,973.52             20.00             39,140.00             16.10             31,507.70             

53 RADIAL COMB. CURB & GUTTER CG-6 LF 81.00                -                         17.00                   1,377.00               17.36                   1,406.16               20.00             1,620.00               16.10             1,304.10               

54 ENTRANCE GUTTER CG-9D SY 176.00             -                         63.00                   11,088.00             68.20                   12,003.20             66.00             11,616.00             70.00             12,320.00             

55 R/W MONUMENT RM-2 EA 24.00                -                         100.00                2,400.00               148.80                3,571.20               95.00             2,280.00               182.00           4,368.00               

56 GUARDRAIL GR-2 LF 731.00             -                         20.00                   14,620.00             20.46                   14,956.26             25.00             18,275.00             15.80             11,549.80             

57 ALTERNATE BREAKAWAY TERMINAL (GR-9) EA 4.00                  -                         2,700.00             10,800.00             2,697.00             10,788.00             3,000.00        12,000.00             2,600.00        10,400.00             

58 FENCE FE-CL LF 850.00             -                         12.00                   10,200.00             16.86                   14,331.00             32.00             27,200.00             21.00             17,850.00             

59 LINE BRACE UNIT FE-CL EA 32.00                -                         130.00                4,160.00               155.00                4,960.00               88.00             2,816.00               163.00           5,216.00               

 ENGINEERS ESTIMATE 
 General Excavation, Inc.        9757 

Rider Road                Warrenton, VA 

20187 

 Corithian Contractors, Inc. 8510 

Westphilia Road                         

Upper Marlboro MD 20772 

 W.C.Pratt                                      

491 Central Road    

Fredericksburg, VA 22401 

 J.L. Kent & Sons, Inc.                     

P.O. Box 69                      

Spotsylvania, VA 22553 



60 CORNER BRACE UNIT FE-CL EA 8.00                  -                         130.00                1,040.00               155.00                1,240.00               100.00           800.00                   163.00           1,304.00               

61 GATE FE-CL L=14' (DOUBLE SWING) EA 2.00                  -                         925.00                1,850.00               1,488.00             2,976.00               1,500.00        3,000.00               1,130.00        2,260.00               

62 OBSCURING ROADWAY UNITS 8.90                  -                         365.00                3,248.50               434.00                3,862.60               900.00           8,010.00               980.00           8,722.00               

63 DEMOLITION OF PAVEMENT SY 6,391.00          -                         6.00                     38,346.00             8.08                     51,639.28             6.00                38,346.00             6.15                39,304.65             

64 NS REMOVE EXISTING PIPE LF 260.00             -                         12.00                   3,120.00               43.00                   11,180.00             40.00             10,400.00             17.00             4,420.00               

65 FIELD OFFICE TYPE I MO 12.00                -                         2,700.00             32,400.00             2,356.00             28,272.00             1,300.00        15,600.00             1,803.00        21,636.00             

66 TOP SOIL CL. A 2" ACRE 5.10                  -                         4,400.00             22,440.00             10,343.76           52,753.18             8,000.00        40,800.00             2,820.00        14,382.00             

67 REGULAR SEED LB 888.00             -                         15.50                   13,764.00             14.83                   13,169.04             10.50             9,324.00               12.30             10,922.40             

68 OVERSEEDING LB 555.00             -                         6.00                     3,330.00               7.44                     4,129.20               11.40             6,327.00               7.00                3,885.00               

69 LEGUME OVERSEEDING LB 555.00             -                         15.00                   8,325.00               44.64                   24,775.20             20.50             11,377.50             18.00             9,990.00               

70 FERTILIZER (15-30-15) TON 1.50                  -                         1,200.00             1,800.00               1,853.80             2,780.70               2,100.00        3,150.00               1,568.00        2,352.00               

71 LIME TON 16.00                -                         200.00                3,200.00               228.16                3,650.56               300.00           4,800.00               225.00           3,600.00               

72 SOIL STABILIZATION MAT. EC-3 TYPE B SY 842.00             -                         7.00                     5,894.00               7.01                     5,902.42               12.00             10,104.00             7.80                6,567.60               

73 ROCK CHECK DAM, TYPE I EA 3.00                  -                         1,400.00             4,200.00               496.00                1,488.00               500.00           1,500.00               661.00           1,983.00               

74 ROCK CHECK DAM, TYPE II EA 2.00                  -                         300.00                600.00                   434.00                868.00                   500.00           1,000.00               275.00           550.00                   

75 DEWATERING BASIN EA 3.00                  -                         2,000.00             6,000.00               372.00                1,116.00               3,700.00        11,100.00             495.00           1,485.00               

76 INLET PROTECTION, TYPE A EA 7.00                  -                         240.00                1,680.00               186.00                1,302.00               260.00           1,820.00               498.00           3,486.00               

77 INLET PROTECTION, TYPE B EA 14.00                -                         275.00                3,850.00               217.00                3,038.00               195.00           2,730.00               261.00           3,654.00               

78 SILTATION CONTROL EXCAVATION CY 1,403.00          -                         10.00                   14,030.00             32.13                   45,078.39             15.00             21,045.00             5.10                7,155.30               

79 STORM WATER MANAGEMENT BASIN EXCAVATION CY 1,197.00          -                         8.00                     9,576.00               26.89                   32,187.33             32.00             38,304.00             38.25             45,785.25             

80 TEMP. SILT FENCE LF 2,977.00          -                         2.00                     5,954.00               3.41                     10,151.57             3.00                8,931.00               3.50                10,419.50             

81 STORM WATER MANAGEMENT DRAINAGE STRUCTURE LF 12.00                -                         1,400.00             16,800.00             3,067.94             36,815.28             1,500.00        18,000.00             1,670.00        20,040.00             

82 TEMP. SEDIMENT BASIN EXCAVATION CY 187.00             -                         10.00                   1,870.00               36.25                   6,778.75               26.00             4,862.00               36.59             6,842.33               

83 15" CMP (TMP-1) LF 80.00                -                         35.00                   2,800.00               51.30                   4,104.00               39.00             3,120.00               65.00             5,200.00               

84 FLOWABLE BACKFILL - CONTINGENT CY 20.00                -                         180.00                3,600.00               496.00                9,920.00               140.00           2,800.00               440.00           8,800.00               

85 PROJECT MOWING - CONTINGENT EA 2.00                  -                         3,000.00             6,000.00               496.00                992.00                   2,900.00        5,800.00               3,000.00        6,000.00               

86 6" DIP WATERLINE LF 32.00                -                         190.00                6,080.00               207.50                6,640.00               155.00           4,960.00               80.00             2,560.00               

87 12" DIP WATERLINE LF 1,433.00          -                         126.00                180,558.00           103.43                148,215.19           165.00           236,445.00           151.00           216,383.00           

88 16" DIP WATERLINE LF 88.00                -                         530.00                46,640.00             355.77                31,307.76             415.00           36,520.00             530.00           46,640.00             

89 FIRE HYDRANT ASSEMBLY EA 3.00                  -                         3,700.00             11,100.00             5,130.10             15,390.30             4,500.00        13,500.00             5,873.00        17,619.00             

90 TEST PIT EA. 6.00                  -                         700.00                4,200.00               496.00                2,976.00               385.00           2,310.00               200.00           1,200.00               

91 RESTRAIN EXISTING WATERLINE LF 52.00                -                         104.00                5,408.00               176.87                9,197.24               240.00           12,480.00             153.27           7,970.04               

92 SIGN PANEL SF 87.00                -                         30.00                   2,610.00               40.67                   3,538.29               35.00             3,045.00               31.40             2,731.80               

93 SIGN POST STP-1, 2" LF 56.00                -                         18.00                   1,008.00               52.08                   2,916.48               21.00             1,176.00               19.05             1,066.80               

94 SIGN POST STP-1, 2 1/2" LF 70.00                -                         47.00                   3,290.00               62.00                   4,340.00               57.00             3,990.00               50.40             3,528.00               

95 CONCRETE FOUNDATION STP-1 EA 9.00                  -                         53.00                   477.00                   155.00                1,395.00               63.00             567.00                   100.00           900.00                   

96 REM.-DISPOSE SIGN STR. TY. WP-1 EA 5.00                  -                         150.00                750.00                   93.00                   465.00                   400.00           2,000.00               170.00           850.00                   

97 REM.-DISPOSE SIGN STR. TY. V EA 1.00                  -                         200.00                200.00                   186.00                186.00                   500.00           500.00                   184.00           184.00                   

98 REM.-DISPOSE SIGN STR. TY. VA EA 4.00                  -                         200.00                800.00                   96.72                   386.88                   370.00           1,480.00               150.00           600.00                   

99 INSTALL SIGN EA 17.00                -                         123.00                2,091.00               80.60                   1,370.20               150.00           2,550.00               132.00           2,244.00               

100 TY. B CL. I PAVE. LINK MARK 4" (WHITE) LF 3,115.00          -                         0.80                     2,492.00               0.88                     2,741.20               1.00                3,115.00               0.85                2,647.75               

101 TY. B CL. I PAVE. LINE MARK 4" (WHITE 2' LONG, 4' SPACE) LF 188.00             -                         0.80                     150.40                   0.88                     165.44                   1.00                188.00                   0.85                159.80                   

102 TY. B CL. I PAVE. LINK MARK 4" (YELLOW) LF 5,744.00          -                         0.80                     4,595.20               0.88                     5,054.72               1.00                5,744.00               0.85                4,882.40               

103 TY. B CL. I PAVE. LINK MARK 24" (YELLOW) LF 34.00                -                         10.50                   357.00                   12.90                   438.60                   12.00             408.00                   11.30             384.20                   

104 PAVEMENT MESSAGE MARK. ELONGATED ARROW SIN. EA 6.00                  -                         84.00                   504.00                   121.52                729.12                   101.00           606.00                   115.00           690.00                   

105 D-1, PARCEL 066, SHED DEMOLITION LS 1.00                  -                         2,000.00             2,000.00               827.44                827.44                   5,000.00        5,000.00               3,610.00        3,610.00               

106
D-701, PARCEL 074, BRICK SIGN REMOVAL AND 

REINSTALLATION LS 1.00                  -                         5,000.00             5,000.00               4,545.70             4,545.70               17,000.00     17,000.00             28,700.00     28,700.00             

107 D-901, PARCEL 078 PLANTER DEMOLITION LS 1.00                  -                         300.00                300.00                   248.00                248.00                   1,200.00        1,200.00               310.00           310.00                   

108 D-902, PARCEL 078 PLANTER DEMOLITION LS 1.00                  -                         300.00                300.00                   372.00                372.00                   1,200.00        1,200.00               310.00           310.00                   

109 D-903, PARCEL 078 PLANTER DEMOLITION LS 1.00                  -                         300.00                300.00                   372.00                372.00                   1,200.00        1,200.00               310.00           310.00                   

110 IMPACT ATTENUATOR UNIT TYPE TL-2 EA 14.00                -                         3,200.00             44,800.00             8,480.77             118,730.78           9,500.00        133,000.00           9,480.00        132,720.00           

111 TEMP. SAFETY FENCE 4' LF 1,400.00          -                         2.00                     2,800.00               3.72                     5,208.00               12.00             16,800.00             5.25                7,350.00               

112 ALLAYING DUST HR 500.00             -                         45.00                   22,500.00             37.20                   18,600.00             24.00             12,000.00             35.00             17,500.00             

113 TYPE III BARRICADE 8' EA 1.00                  -                         600.00                600.00                   279.00                279.00                   470.00           470.00                   740.00           740.00                   

114 CONSTRUCTION SIGNS SF 3,400.00          -                         30.00                   102,000.00           1.24                     4,216.00               5.00                17,000.00             12.00             40,800.00             

115 TRUCK MOUNTED ATTENUATOR HR 750.00             -                         24.00                   18,000.00             46.62                   34,965.00             40.00             30,000.00             1.00                750.00                   

116 GROUP 2 CHANNELIZING DEVICES DAY 40,331.00        -                         0.65                     26,215.15             0.43                     17,342.33             0.50                20,165.50             0.54                21,778.74             

117 PORTABLE CHANGEABLE MESSAGE SIGN HR 4,000.00          -                         5.00                     20,000.00             23.25                   93,000.00             11.00             44,000.00             6.50                26,000.00             

118 ELECTRONIC ARROW HR 5,000.00          -                         5.00                     25,000.00             7.75                     38,750.00             4.00                20,000.00             2.50                12,500.00             

119 FLAGGER SERVICE HR 2,000.00          -                         20.00                   40,000.00             17.64                   35,280.00             25.00             50,000.00             21.00             42,000.00             

120 TRAFFIC BARRIER SERVICE CONC. (DOUBLE FACED) LF 3,950.00          -                         15.00                   59,250.00             16.12                   63,674.00             21.00             82,950.00             32.30             127,585.00           

121 CONST. PAVE. MARKING (TY. D, CL. I or II) 24" LF 100.00             -                         10.50                   1,050.00               10.19                   1,019.00               13.00             1,300.00               11.40             1,140.00               

122 DEMOLITION OF PAVEMENT(FLEXIBLE) SY 5,217.00          -                         2.30                     11,999.10             5.70                     29,736.90             10.00             52,170.00             7.10                37,040.70             

123 CONST. PAVE. MARKING (TY. D, CL. I or II) 4" LF 19,338.00        -                         1.30                     25,139.40             1.61                     31,134.18             2.00                38,676.00             1.42                27,459.96             

3,218,251.72$                                

BIDS AS READ 2,391,941.90$                                                      2,449,000.00$                                                      2,897,286.61$                                                      3,099,671.00$                                               3,218,251.72$                                               

BID TOTALS    -$                                                        2,449,000.00$                                      2,897,286.61$                                      3,099,671.00$                                


